City of Bainbridge Island
Public Works Department

Project: Eagle Harbor Ph 2 Shoulder Improvements

DRAFT

DRAFT

Bid Opening Date: Bids Due on March 12, 2021, @ 9:30am
Open Bids @ 10:00am

Note: Bids Are Opened in Order Received. Bids Solicited by: ✓ Advertisement ☐ Small Works Roster The Engineers Estimate is: $(742,778.00)	Bidder #1 Seton Construction, Inc	Bidder #2 Lakeside Industries	Bidder #3 Northern Asphalt	Bidder #4 Sound Pacific Construction, LLC
Proposal – Items of Work & Materials, Estimated Quantities, Units of Measurement.	✓	✓	✓	✓
Proposal Signature Page	✓	✓	✓	✓
Addenda Acknowledged - (N/A)	N/A	N/A	N/A	N/A
Non-Collusion Declaration	✓	✓	✓	✓
Proposal Bond (or check/cash in lieu)	✓	✓	✓	✓
Statement of Bidders Qualifications	✓	✓	✓	✓
Local Agency Subcontractor List	✓	✓	✓	✓
UDBE Utilization Certification	✓	✓	✓	✓
UDBE Written Confirmation Document	✓	✓	-	✓
Good Faith Effort (GFE) documentation if DBE threshold not met				
TOTAL BID AMOUNT	$512,254.00	$700,228.00	$720,661.00	$803,004.00

A total of 7 bids were received for the Eagle Harbor Ph 2 Shoulder Improvements project. Christian Munter, Project Manager, has reviewed all the bids and recommends that the City Council award the contract to the apparent low bidder, Seton Construction, Inc. in the amount of $512,254.00.

City of Bainbridge Island
Public Works Department

DRAFT

Project: Eagle Harbor Ph 2 Shoulder Improvements

Bid Opening Date: Bids Due on March 12, 2021, @ 9:30am
Open Bids @ 10:00am

Note: Bids Are Opened in Order Received. Bids Solicited by: ✓ Advertisement ☐ Small Works Roster The Engineers Estimate is: $(742,778.00)	Bidder #5 Granite Construction	Bidder #6 Port Madison Enterprises	Bidder #7 Active Construction Inc.	
Proposal – Items of Work & Materials, Estimated Quantities, Units of Measurement.	✓	✓	✓	
Proposal Signature Page	✓	✓	✓	
Addenda Acknowledged - (N/A)	N/A	N/A	N/A	
Non-Collusion Declaration	✓	✓	✓	
Proposal Bond (or check/cash in lieu)	✓	✓	✓	
Statement of Bidders Qualifications	✓	✓	✓	
Local Agency Subcontractor List	✓	✓	✓	
UDBE Utilization Certification	✓	✓	✓	
UDBE Written Confirmation Document	-	✓	-	
Good Faith Effort (GFE) documentation if DBE threshold not met				
TOTAL BID AMOUNT	$706,921.00	$596,309.59	$826,826.00	